

## **Bid Addendum #3**

16-August-2022

This ADDENDUM forms a part of the Contract Documents and modifies the original Bidding Documents as noted below. Bidders shall acknowledge receipt of the ADDENDUM in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

### **GENERAL**

- ITEM 1. Owner will provide perimeter fencing. Silt fence to be installed inside of perimeter fence.
- ITEM 2. Temporary sediment basins are to be breached at the end of construction so they do not impound water and will remain in place. Contractor responsible for Phase 3 will be responsible for closing out Grading Permit at the end of the project.
- ITEM 3. Phase 4 contractor is responsible for coordinating the disconnection and removal of all site utilities including the interior power poles, water meters, gas lines, etc. with the provider regardless of ownership.

Please contact Adam Carroll with any questions (336.478.3346).

END OF ADDENDUM #3